STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 31/ 06 I N SACRAMENTO AND EL DORADO 11/ 01/ 06
CONTRACT NUMBER 03- 2E1504 COUNTI ES NEAR FOLSOM FROM 1.6 KM CONTRACT CODE 'C '
LOCATI ON 03-SAC-50-22.7/23.1 EAST OF WH TE ROCK RCAD OVERHEAD TO 57 CONTRACT | TEMS

0.5 KM EAST OF LATROBE ROAD
RESTRI PE NEW EASTBOUND LANE FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 9 FUND TOTAL HB4N 2,200, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 865, 810. 50 AMOUNT UNDER 427, 884.75 PERCENT UNDER EST 22. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 437,925.75 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 1, 497,677.00 1 TEI CHERT CONSTRUCTI ON 916 386-5900 CC PREF CLAI MED
00000008
P O BOX 276830 FAX 916 386-2940
SACRAMENTO CA 95827
3 1,747, 467.00 3 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 CC PREF CLAI MED
00726454
20 LI GHT SKY COURT FAX 916 381-0611

SACRAMENTO CA 95828



03- 2E1504 Bl D245

03- SAC-50-2 PAGE 2

10/ 31/ 06 11/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTERLI NE STRI PI NG COVPANY STRI PI NG
ELK GROVE CA
MBI METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

LI VERMORE CA

PACI FI C EXCAVATI ON LI GHTI NG
ELK GROVE CA



03- 2E1504 Bl D245

03- SAC-50-2 PAGE 3

10/ 31/ 06 11/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON COLD PLANE ASPHALT CONCRETE
SACRAMENTO CA
CENTERLI NE STRI PI NG COVPANY STRI PI NG AND MARKI NG
ELK GROVE CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
PACI FI C EXCAVATI NG | NC ELECTRI CAL
ELK GROVE CA
ROBERT PENNY ENTERPRI SE PREPARE WATER POLLUTI ON CONTROL PROGRAM

SACRAMENTO CA

WESTERN O L AND SPREADI NG ASPHALTI C EMJLSI ON
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPORATI ON COLD PLANE
SACRAMENTO CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA

CONTI NUED ON NEXT PAGE



03- 2E1504 Bl D245

03- SAC-50-2 PAGE 4

10/ 31/ 06 11/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE COVPANY FENCI NG
SACRAMENTO CA
GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM
FOUNTAI N VALLEY CA
NI TTA EROSI ON CONTROL ERCSI ON CONTROL
LOOM S CA
PACI FI C EXCAVATI ON ELECTRI CAL
ELK GROVE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

FAI RFI ELD CA



03- 2E1504 Bl D245

03- SAC-50-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 31/ 06 11/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 910. 00 3, 910. 00

3 074028 TEMPORARY FI BER ROLL M 550 19. 00 10, 450. 00

4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 500. 00 3, 500. 00

5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE 2 3, 000. 00 6, 000. 00

6 074037 MOVE- | N MOVE- QUT EA 1 950. 00 950. 00

( TEMPORARY ERCSI ON CONTROL)

7 074041 STREET SWEEPI NG LS LUMP SUM 40, 000. 00 40, 000. 00

8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 195. 00 3,195. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 860 2.40 4, 464. 00
11 039517 TRAFFI C PLASTI C DRUVS EA 26 65. 00 1, 690. 00
12 120300 TEMPORARY PAVEMENT MARKER EA 94 4.75 446. 50
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00 12, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 84. 00 46, 200. 00
15 129100 TEMPORARY CRASH CUSHI ON MODULE EA 21 560. 00 11, 760. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 15 128. 00 1,920. 00
17 039518 REMOVE DOUBLE THRI E BEAM BARRI ER M 24 48. 00 1,152. 00
18 039519 REMOVE YELLOW TRAFFI C STRI PE M 420 14.50 6, 090. 00
19 150710 REMOVE TRAFFI C STRI PE M 470 8. 00 3, 760. 00
20 150742 REMOVE ROADSI DE SI GN EA 5 100. 00 500. 00
21 150769 REMOVE ASPHALT CONCRETE MR 23 44. 00 1,012. 00
22 (S) 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 120 135. 00 16, 200. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 37, 300 2.12 79, 076. 00
24 153214 REMOVE CONCRETE CURB M 12 60. 00 720. 00
25 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 22 100. 00 2,200. 00
26 190101 ROADWAY EXCAVATI ON VB 1, 140 86. 00 98, 040. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
28 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 1 863. 00 863. 00
29 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 750 1.04 780. 00
30 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 4 645. 00 2,580. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 16 195. 00 3, 120. 00
32 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 600 .84 504. 00
33 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 75 2.39 179. 25
34 260201 CLASS 2 AGCREGATE BASE VB 910 115. 00 104, 650. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 640 116. 00 74, 240. 00

36 390127 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 3,120 100. 00 312, 000. 00



03- 2E1504 Bl D245

03- SAC- 50- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 31/ 06 11/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 13 860. 00 11, 180. 00
38 566011 ROADSI DE SI GN - ONE POST EA 3 250. 00 750. 00
39 566012 ROADSI DE SI GN - TWO POST EA 1 600. 00 600. 00
40 820107 DELI NEATOR ( CLASS 1) EA 4 35. 00 140. 00
41 039520 H GHWAY POST MARKER EA 1 40. 00 40. 00
42 820134 OBJECT MARKER ( TYPE P) EA 2 85. 00 170. 00
43 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 22 420. 00 9, 240. 00
44 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 4, 600. 00 13, 800. 00
45 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) M 8 1, 240. 00 9, 920. 00
46 (S) 039521 CRASH CUSHI ON (W DETRACC) EA 1 40, 000. 00 40, 000. 00
47 839701 CONCRETE BARRI ER ( TYPE 60) M 14 700. 00 9, 800. 00
48 839731 CONCRETE BARRI ER ( TYPE 736B) M 5 2,300. 00 11, 500. 00
49 039522 TRANSI TI ON CONCRETE BARRI ER ( TYPE 736B M 5 1, 200. 00 6, 000. 00
TO TYPE 60)
50 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 18 45. 00 810. 00
51 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,700 2.25 10, 575. 00
52 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 5. 00 2, 200. 00
53 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 950 4.00 3, 800. 00
(BROKEN 3.66 M- 0.92 M
54 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 400 1. 00 5, 400. 00
(BROKEN 10.98 M- 3.66 M
55 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 860 4.75 4, 085. 00
56 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 239, 464. 00 239, 464. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 135, 800. 00 135, 800. 00

TOTAL 1,437,925. 75



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

03- 2E1504
03- SAC-50-2
10/ 31/ 06

.00
.00
.00
.00
.00
.00

111900.
3000.
2200.
68400.
5000.
1000.
1125.
2800.
3360.
600.
375.
72800.
74240.
390000.
1300.
900.
700.

SUMMARY

OF

.70

.00
.00
.00
.00
.15
.00
.00
.00
.70
.00
.00
.00
.00
.00
.00

REMA/

402480. 00
5200. 00
1350. 00
750. 00

N |

N G

B I

DDERS

Bl D245
PAGE 7
11/ 01/ 06



03- 2E1504 Bl D245

03- SAC-50-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 31/ 06 11/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 40. 00 160. 00 75. 00 300. 00
41 50. 00 50. 00 100. 00 100. 00
42 100. 00 200. 00 125. 00 250. 00
43 440. 00 9680. 00 117. 00 2574. 00
44 4,700. 00 14100. 00 3, 960. 00 11880. 00
45 1, 300. 00 10400. 00 3, 795. 00 30360. 00
46 44, 000. 00 44000. 00 17, 350. 00 17350. 00
47 900. 00 12600. 00 1, 800. 00 25200. 00
48 2,500. 00 12500. 00 1, 900. 00 9500. 00
49 1, 300. 00 6500. 00 2,500. 00 12500. 00
50 50. 00 900. 00 49. 50 891. 00
51 2.50 11750. 00 2.50 11750. 00
52 6. 00 2640. 00 5.50 2420. 00
53 5.00 4750. 00 4.40 4180. 00
54 1.20 6480. 00 1.10 5940. 00
55 5.50 4730. 00 5.25 4515. 00
56 255, 000. 00 255000. 00 265, 000. 00 265000. 00
57 140, 000. 00 140000. 00 100, 000. 10 100000. 10

TOT 1,497,677.00 1,747, 467.00



